Appendix 1:

14.1 Provisional schedule and cost estimates for properties identified in
Myddleton Road

Proposed Work Estimate
Build Cost*
143|upper floors, windows, roof, shopfront
55,000
141|upper floors, windows, roof, shopfront
55,000
139|upper floors, windows, roof, shopfront
55,000
137|upper floors, windows, roof, shopfront
55,000
12 fl i f ir shopfront
3|upper floors, windows, roof, repair shopfron 55,000
136a|upper floors, windows, roof, shopfront
55,000
136|upper floors, windows, roof, shopfront
55,000
134|upper floors, windows, roof, shopfront
55,000
99|upper floors, windows, roof, repair shopfront
55,000
95|upper floors, windows, roof, repair shopfront
55,000
Subtotal £550,000
Professional Fees £72,000
Contingency £38,000
TOTAL £660,000
Reserve properties
135|upper floors, windows, roof, shopfront
55,000
133|upper floors, windows, roof, shopfront
55,000
131|upper floors, windows, roof, shopfront 55,000
132|upper floors, windows, roof, shopfront 55,000
115|upper floors, windows, roof, shopfront 55,000
113|upper floors, windows, roof, shopfront 55,000

* Estimate build cost based on previous schemes delivered in Haringey.

Notes

Original shopfront

Original shopfront

Original shopfront

Architect, legal,
procurement



111 |upper floors, windows, roof, shopfront 55,000
102|upper floors, windows, roof, shopfront 55,000
100|{upper floors, windows, roof, shopfront 55,000
98|upper floors, windows, roof, shopfront 55,000

96 |upper floors, windows, roof, shopfront 55,000
94|upper floors, windows, roof, shopfront 55,000
92|upper floors, windows, roof, shopfront 55,000
90|upper floors, windows, roof, shopfront 55,000
97|upper floors, windows, roof, shopfront 55,000
93|upper floors, windows, roof, shopfront 55,000

91 |upper floors, windows, roof, shopfront 55,000
89|upper floors, windows, roof, shopfront 55,000
71-73|upper floors, windows, roof, shopfront 55,000
69|upper floors, windows, roof, shopfront 55,000
65-67 |upper floors, windows, roof, shopfront 55,000




